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  Tel: (+267) 360 3000   Fax: (+267) 3913915 

Motlakase House, Macheng Way, Industrial Site, Gaborone 
P.O Box 48 Gaborone, Botswana 

www.bpc.bw 
 

 NOTICE OF AWARD DECISIONS   

                                                                                                          28TH OCTOBER 2024 

No Tender 

No. 

Contract Description Procurement 

Method 

Supplier / Service 

Provider 

Contract Amount 

(BWP) VAT 

Exclusive 

Management 

Decision 

1 7030/24 Request Executive Adjudication  

Committee approval for the request to 

award the tender provision of Media 

Consultancy Services for Botswana Power 

Corporation. 

Open Domestic 

bidding  

Incepta Communications 

(Pty) Ltd 

 538, 560.00 Approved 

2 7091/24 Provision of Enterprise Risk Management 

and Business Continuity Management 

Open Domestic 

bidding  

Risk Engineers  

Botswana 

 1,800.000.00  Approved 

3 7084/24 Supply and delivery of line fasteners to 

Gaborone, Palapye, and Francistown 

warehouses. 

Open Domestic 

bidding  
• Bokao Holdings Pty Ltd. 

• Unlimited Int Pty Ltd. 

 Rates Based  Approved 

4 6718/23 Request for Cancellation of Tender for 

the Provision of Specialized Maintenance 

support at Morupule A Power Station (3 

years contract) 

Open International 

Bidding 

 N/A   N/A Approved 

5 6812/23 Request for cancellation of the tender for 

Supply and Delivery of Pillar Service to 

Gaborone, Francistown and Palapye 

warehouses under vendor-managed stock 

(2 years)  

 

Open Domestic 

Bidding  

 N/A  N/A Approved 

6 7047/24 Supply and Delivery of copper-clad steel 

Wire, Earthing Products, and Stay Rod 

Open Domestic 

Bidding  
• Unlimited Int (Pty) Ltd  

• First Wealth (Pty) LTD  

Rates based  Approved 
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Assembly Sr B6 to Gaborone, Palapye, 

and Francistown Warehouses Under 

Vendor Managed Stock for Two (2) Years 

• Robville (Pty) Ltd  

 

 

 

7 

 

7153/24 

112 villages rural electrification project 

(2024/25) - Somelo Village - Project no. 1 

Restricted 

Domestic Bidding  

 MJH Investments Pty Ltd  4, 997,951.93 Approved 

Electrification of Somelo village - Project 

no. 2 

Restricted 

Domestic Bidding  

 MJH Investments Pty Ltd  4 495 735.37    Approved 

Electrification of Somelo village - Project 

No. 3 

Restricted 

Domestic Bidding  

Micrark Investments (Pty) Ltd 4,779,936.25 Approved  

8 7154/24 

112 villages rural electrification project 

(2024/25) - Tsodilo Village - Project no. 1  

Restricted 

Domestic Bidding  

MJH Investments Pty Ltd  5,932,699.62  Approved 

Electrification of Tsodilo Village - Project 

no. 2 

Restricted 

Domestic Bidding  

Total Safety Pty Ltd 4,489,340.21    Approved  

9 5287/21-05 Supply and Delivery of various LV cables 

to Gaborone and Francistown 

warehouses under vendor-managed stock  

Restricted 

Domestic Bidding  
• Sunita Cables (Pty) 

Limited  

• Power Engineering (Pty) 

Limited  

 Rates based.  Approved 

10 6446/23-02 Supply and Delivery of an Executive 

Motor Vehicle to BPC 

Restricted 

Domestic Bidding 

 Halfway Toyota Ngami 

(PTY) Ltd 

 1,320,565.06 Approved 

11 6492/23  Request for Cancellation of the Tender 

for Refurbishment of Fly Ash Silos and 

Bed Ash Silo Roofing at Morupule B 

Power Station 

Restricted 

Domestic Bidding  

 N/A   N/A Approved 

12 6357/23-01 Supply and delivery of Limestone Buckets 

Elevators Spare (Sprockets) for 

the Limestone plant at Morupule B 

Direct 

Procurement 

 Balmore Engineering 

Academy Pty Ltd  

 4,827,878.58  Approved 

13 7183/24 Direct Procurement Method for 

Procuring Operation and Maintenance 

(O&M) Services for Morupule B 600MW 

Coal Fired Power Station (MBPS) 

Covering A Term of 3 Years From 1st 

November 2024.  

Direct 

Procurement 

Steag Energy Services 

(Botswana) Proprietary 

Limited (SESB)  

 473,953,004.49   Approved 

 

NOTE: Information provided on the BPC website concerning decisions of tenders by the Accounting Officer is given for information 

purposes only. Successful bidders should not proceed with contract implementation until they receive formal written confirmation of the 

award from the corporation.   


